# Rapid Rehousing Evaluation Criteria

Pasadena Continuum of Care
Los Angeles County Homeless Initiative Measure H Funding

#### Threshold Requirements

General Threshold Requirements	2018 Points
<b>HMIS Implementation:</b> Projects are required to participate in HMIS, unless the project is a victim-service agency, serving survivors of domestic violence or a legal services agency.	Pass/Fail
<b>Coordinated Entry System:</b> Projects are required to participate in Coordinated Entry when it is available for the project type.	Pass/Fail

Housing Outcome Threshold Requirements	2018 Points
<b>Permanent Housing at Exit:</b> 98% of rapid rehousing program participants have permanent housing at exit.	Pass/Fail
<b>Housing Retention at 6 Months:</b> At least 95% of rapid rehousing program participants maintain permanent housing for at least 6 months after exit	Pass/Fail
<b>Housing Retention at 12 Months:</b> 90% of rapid rehousing program participants maintain permanent housing for at least 12 months after exit.	Pass/Fail
<b>Housing Retention at 24 months:</b> 85% of rapid rehousing program participants maintain permanent housing for at least 24 months after exit	Pass/Fail

Income Outcome Threshold Requirements	2018 Points
<b>Earned Income:</b> At least 30% of rapid rehousing program participants increase earned income.	Pass/Fail
Non-Employment Cash Income: At least 20% of rapid rehousing program participants increase non-employment cash income	Pass/Fail
<b>Total Income:</b> At least 30% of rapid rehousing program participants increase total income	Pass/Fail

Data Quality Threshold Requirements	2018 Points
Personally Identifiable Information (PII): <5% error rate for PII	Pass/Fail
Universal Data Elements: <5% error rate for all Universal Data Elements	Pass/Fail
<b>Income and Housing Data Quality:</b> <5% error rate for all Income and Housing Data Quality	Pass/Fail
Chronic Homeless Status: <5% error rate for Chronic Homeless status questions	Pass/Fail
Entering Clients in HMIS: All clients are entered into HMIS within 10 days	Pass/Fail
Inactive Records: <5% inactive records for Street Outreach and Emergency Shelter	Pass/Fail

Pasadena CoC Page 1 of 4

#### Score Breakdown

Summary of Factors	Points Possible	Points Assigned
Threshold Requirements	Pass/Fail	
Organizational Capacity	30	
Project Design	20	
Project Outcomes	25	
Project Budget	15	
Project Timeline	10	
Total Points	100	

Pasadena CoC Page 2 of 4

# Organizational Capacity

Qı	uestion	Available Points
1.	<ul> <li>Organizational Capacity</li> <li>Does the applicant have the expertise, staff and procedural and administrative structure needed to support the successful implementation of the project?</li> <li>Does the applicant demonstrate the ability to meet all administrative requirements?</li> <li>Does the applicant demonstrate and understanding or working knowledge of homeless populations and the homeless system of care?</li> </ul>	10
2.	<ul> <li>Collaboration</li> <li>Does the applicant describe partnerships that are in place or will be formed that will support the work of this project?</li> <li>Will the project proactively seek and provide information to clients about other mainstream resources.</li> <li>What other services and programs does the organization provide or make referrals to that will complement the goals and outcomes of this project?</li> </ul>	10
3.	<ul> <li>Lived Experience Participation</li> <li>How are persons with lived experiences of homelessness involved in the operation of the proposed project?</li> </ul>	5
4.	<ul> <li>Cultural Competency</li> <li>How are the principles of cultural competency integrated into service delivery and the overall implementation of the project?</li> <li>Does the agency demonstrate a commitment to addressing racial, gender, and sexual orientation diversity?</li> </ul>	5

### Project Design

Question	Available Points
<ul> <li>4. Project Description</li> <li>Does the project proposal demonstrate an understanding of the program requirements?</li> <li>Are best practices utilized and incorporated into the project?</li> <li>How will this project improve and impact the homeless population and system of care at large?</li> <li>Does the project address unmet needs and/or gaps in existing programs?</li> <li>Do the services provided support permanent housing stability and retention?</li> </ul>	15
<ul> <li>Number of Persons Served</li> <li>How many homeless clients will be served as a result of this project?</li> <li>Is the number of persons that will be served through this project realistic?</li> <li>Are persons with the highest needs prioritized?</li> </ul>	5

Pasadena CoC Page 3 of 4

#### Project Outcomes

Question	Available Points
<ul> <li>7. Activities to Achieve Housing Outcomes</li> <li>Will the outlined activities support the achievement of the program outcomes?</li> <li>Are the activities outlined feasible and attainable?</li> <li>Does the application demonstrate that it will achieve all expected outcomes?</li> </ul>	10
<ul> <li>9. Activities to Achieve Income Outcomes</li> <li>Will the outlined activities support the achievement of the program outcomes?</li> <li>Are the activities outlined feasible and attainable?</li> <li>Does the application demonstrate that it will achieve all expected outcomes?</li> </ul>	10
<ul> <li>Activities to Achieve Data Quality Outcomes</li> <li>What data-based practices will be used to examine outcomes and track performance?</li> </ul>	5

### Project Budget

Question	Available Points
<ul> <li>12,13,14. Itemized Budget</li> <li>Is a detailed proposed project budget and budget description provided?</li> <li>Is the budget inclusive of the necessary items for program success?</li> </ul>	5
<ul> <li>Total Budget</li> <li>What is the feasibility, reasonableness, and accuracy of the budget?</li> <li>Is the project cost effective?</li> </ul>	10

# Project Timeline

Question	Available Points
<ul> <li>Detailed Timeline of the Project</li> <li>Is a detailed timeline provided that illustrates the implementation plan for the project?</li> <li>Is the timeline for for staffing the project and complying with spending deadline feasible and realistic?</li> <li>Will the project be prepared to begin implementation immediately upon receipt of funds?</li> </ul>	10

Pasadena CoC Page 4 of 4